
ADDENDUM NO.9

CITY OF HIALEAH
WATER & SEWER

3700 w 4 AVE
HIALEAH, FLORIDA

MARCH I7,2OIO

TO ALL CONCERNED

The original Contract Documents, for the Project entitled CITY OF HIALEAH - Water & Sewer
Bfdg lA, SHELL - Bid #2009/10-3230-00-034 is hereby amended as noted in this Addendum No. 9.

This Addendum No.9 consists of 2 yped Pages, 0 Sketches, 2 Attachments and 0 Drawings. All other
items and conditions of the origin ontract Documents shall remain unchanged. This Addendum shall
become apart of the Contract

Approved for issue. March l7 20 t0
Jorge

ACKNOWLEDGEMENT

Receipt of this Addendum No. 9 shall be acknowledged in the space provided on the ADDENDUM
RECEIPT FORM (ARI) (copy attached) now a part of the Contract Documents and to be faxed
immediately to City of Hialeah @ (305) 687-2642 and submitted with sealed bids.

ATTACHMENTS:

ATT-I E-mail from. VM Construction (dated 02-05-10)
ATT-2 E-mail from: Grand llome Builders (dated 03-08-10)
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ADDENDUM NO.9

WATER & SEWER
3700 w 4 AVE

ANSWER TO: VM Construction
E-mail Dated: February 5o 2010 (Copy Attached)

1. The roof toping will be a2" lightweight concrete, placed over enough EPS foam boards to
achieve at least an R value of 30. This will be supplied by the roof contractor.

2. The shell contractor is to provide the metal joists and metal deck.
3. TB20 is now to be TB24 as per schedule on page 53l. Please see revised plans.
4. No, the parapet needs to match block wall below.
5. No, TB I 5 is not correct, it should be TB 16.
6. The footing type, for the 12" CMU wall, is the WF36. It has a fboting size of 3'-0" x 12". For

more information please refer back to revised footing schedule.
7. Please disregard note #8 and follow the revised floor plan. It now shows the correct masonry

wall schedule.
8. Please see revised door schedule on Al4.l.
9. Footing and piers to be 4000 psi. Please see revised sheets.

ANSWER TO: Grand Home Builders
E-mail Dated: March 8,2010 (Copy Attached)

l. No, this is not in contract.
2. Yes, compaction tests, sorl treatment report & engineer inspections will be provided by City.
3. The estimated 9 months duration is for the entire project.
4. No, contractor does not need to provide the "lean concrete" that covers the underground utilrties

in-between the two buildings.

CLARIFICATIONS:

o SCADA room width will now be 8'-0". the electrical room width to be 6'-0" and the remainder
of the space will be added to the records room.

o The sidewalks are not in this phase of the work.
o The city will provide the following surveying services: building corners, reference elevations,

elevation certificate and final survey. Any other items that the contractors feels is required to
perform thejob is up to the contractor.

o The canopy bridging the two buildings is not in this contract.
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ADDENDUM RECEIPT FOR}I

CITY OF HIALEAH
WATER & SEWER

3700 w 4 AVE
HIALEAH. FLORIDA

CONTRACTOR'S NAME

ADDRESS

PHONE NO. FAX NO.

CONTACT NAME SIGNATT]RE

THE BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDI.IM BY SIGNING
AND DATING BELOW: (COPY OF THIS FORM MUST BE FAXED IMMEDIATELY TO CITY of
HTALEAH @ (30s) 687-2642

ADDENDUM

9

SIGNATURE DATE

sH E LL - 2009/t 0-3230-00-34

ARF



iln
ffis VM Construction. lnc.

RFI # OO{
To: onierroredo Ftom; Roberto Martirez

Fax 3flffi7-264,2 Pages: Ore

Phone: 30S9532597 Date: O2lO2fn1O

Re: Water & Seuaer Building 1A crc:

I Urgent X for Revisrv E Please Comment [1 Please Reply E Please Rerycle

o Comments:

1 . In sheet A1 3.2, details (10 &1 1 ) call for different Roof topping? \ /hich one is it? Can you provide the
specification for either one?

2. \Mro's responsibility its the to provide Roof Deck? The Shell Contracior or Roofer Cmtractor?

3. The Beam Schedule does not strow the sizes & reinforcing for TB20 and TB for the 12in CMU walls,
can you please provide the required information.

4. Are all parapets made with 8in CMU walls?

5. lf TB15 shown in sheet S33 detail #6 is conect can you provide and revise the inftcrmatim in the TB
Schedule.

6. Can you confirm the footing size of tl're 12in CMU Walls?

7 . Clarify fourdation note #8 in sheet S -1 1 & Masonry Schedule, Plans and note are in mntrdiction.

8. Please prwide the Height of the OH Roll Up Door, see Door Schedule sheet A-14.1?

9. Sheet S-10 note #4 calls for 4,000 PSI for all fmtings and piers, sheet 911 Footing Schedule calls
for 3,000 PSl, pleases darrtfr
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-o ledo, Oniel

rom: Nicola Fontana [nfontana@grandhomebui lders.com]
. ient:  Monday, March 08, 2010 8:36 AM
-o: 

otoledo@hialeahf l .gov

rubject: Water and Sewer (Shell)

rJr. el, we have some questions regarding this Project:

1. The Steel Bollards should be provided and installed by the shell contractor?
2. The compaction test, soil treatment report, Engineer inspections are provided by the City or the contractor?
3. The duration for this project is estimated 9 months for the shell only or for the entire project?
4. Section F on page S-13 shows underground utilities covered with lean concrete. We have to include this

concrete in our bid?

B ;t Regards

N' ola (Kike) Fontana

,anK/
"y_t"uurt} :OME BUTLDERS

, t  )  w 23 Street Hialeah Fl 33010
Oi' :305-BBB1080 - Fax:305-BB8-1081
!c i l :  305-316-3553

1t20t0


